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DC Server Replacement Solution: 
 

 

HP Ultrium 920 SAS External Tape Drive (Qty – 1) 

• Product Type:  LTO Ultrium 3 Tape Drive   

• Storage Capacity:  400 GB (Native)/800 GB (Compressed)   

• Recording Method:  Linear Serpentine   

• Recording Formats:  LTO Ultrium 3 (Read/Write) 

• LTO Ultrium 2 (Read/Write) 

• LTO Ultrium 1 (Read) 

• Data Transfer Rate:  61.44 MBps (Native)/122.88 MBps (Compressed)   

• Buffer:  64 MB   

• Interfaces/Ports:  3Gb/s SAS - SAS   

• Form Factor:  5.25" 1/2H External   

• Height:  8.9"  Width:  11.7"  Depth:  3.1"   

• Weight (Approximate):  10.30 lb   

• Green Compliance Certificate/Authority:  RoHS2   

• Standard Warranty:  3 Year Limited, 3-Year Labor, 3-Year Onsite support with next business 

day response. 

 

HP Smart Array P222/512 FBWC 6Gb 1-port Int/1-port Ext SAS Controller (Qty – 1)  

• Product Type: SAS Controller  

• Host Interface: PCI Express 3.0 x8  

• Data Transfer Rate: 600 MBps  

• Interfaces: Serial Attached SCSI (SAS), Serial ATA/600  

• RAID Supported: Yes  

• RAID Levels: 0, 1, 1+0, 5, 50  

• Data Backup Type: Flash Backed Cache  

• Standard Memory: 512 MB ECC DDR3 SDRAM  

• Ports: 1 x SFF-8087 6Gb/s SAS - Serial Attached SCSI (SAS) Internal  

• Height: 7.5" x Width: 9.5" x Thickness: 2.3" 

• Form Factor: Low-profile Plug-in Card  

• Weight (Approximate): 1.00 lb  

• Green Compliant: Yes  

• Green Compliance Certificate/Authority: WEEE 

 

HP  LTO Ultrium 3 Non-Custom Labeled Tape Cartridge (Qty – 1)  

• Packaged Quantity: 20  

• Product Type: Data Cartridge  

• Tape Technology: LTO Ultrium - LTO-3  

• Storage Capacity: 400 GB (Native)/800 GB (Compressed)  
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• Tape Length: 2230.97 ft  

• Durability: 1000000 Head Passes  

• Labeled: Yes  

• Weight (Approximate): 10.08 oz 

 

1PK LTO ULTRIUM UNIVERSAL CLEANING CARTRIDGE (Qty – 1)  

• Packaged Quantity: 1  

• Product Type: Cleaning Cartridge  

• Tape Technology: LTO Ultrium - LTO-3  

 

Symantec Backup Exec 2012 With 1 Year Essential Support - License  (Qty – 1) 

• Product Name: Backup Exec 2012 With 1 Year Essential Support  

• Product Type: Software Licensing  

• License Pricing: Volume, Government  

• License Price Levels: S - ( 1+ )  

• License Quantity: 1 Server  

• Licensing Program: Symantec Buying Program: Government 
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MT’s Professional Services 
 

Description of Services for HP Ultrium 920 SAS External Tape Drive:  
MT Business Technologies Systems and Network Engineer(s) will… 

 

Tape Drive Configuration Work: 

� Review the Requirements for this project with you before the start of the project, document the 

Requirements and receive your approval on the Requirements.  The Requirements Document 

will form the basis of the implementation of this system 

 

� Install and configure 1 x HP Ultrium 920 SAS External Tape Drive: 

� Un-package and inspect the contents for completeness 

� Power on the unit and perform functionality checks 

� Install P222 SAS Card in server 

� Attach HP External Tape Backup Drive 

� Install Symantec Backup Exec 2010 (Roll Back from 2012) 

� Configure backup jobs 

� Inventory tapes 

 
THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK 
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Your cooperation is essential to the performance of services as set forth within this ordering 

document.  You acknowledge that MT’s ability to perform the services depends upon the 

following project assumptions and your fulfillment of the following obligations: 
 

A. Client Obligations: 
• Maintain the properly configured hardware/network/operating system platform to support the 

services.   

• Provide regulated and consistent power to all installed hardware. 

• You acknowledge that support may be required for any software that you supply as part of the 

performance of this work.  MT will not be liable for fees associated with 3rd party software 

support. 

• You will provide licensing for software not purchased through MT as a part of this agreement. 

• You will allow full access to network during implementation of project 

• Provide MT with full access to your relevant functional, technical and business resources with 

adequate skills and knowledge to support the performance of services. 

B. Assumptions that went into our formulation of a project cost: 

General: 
• MT Business Technologies proposes project costs based on normal business hours of 

8am to 5pm Mon. - Fri.  If your needs require that work be performed in off-hours, MT 

Business Technologies will adjust the project cost accordingly. 

• Your system may be inoperable for certain amounts of time during the project.   

• If you provide any portion of the equipment related to this project that MT did not set-up, you 

bear the risk that it is not properly configured.  The work to properly configure the provided 

equipment is not included and will be handled on a Change Order. 

 
Server/Network Related: 
• While MT Network Engineers are working on, or transferring data from, existing server 

hardware, there will be intermittent outages of network resources and applications 

• While MT Network Engineers are working on the migration of the existing workstations to the 

new Domain Controller server, there will be intermittent availability of each workstation. 

• While MT Network Engineers are working on implementing the firewall hardware, there will be 

intermittent outages of network resources and applications 

• MT strongly recommends a firewall solution to protect network data.  If there is not a firewall 

solution in place, MT can provide options to meet your requirements. 

• Workstations running the Windows 9.x, XP Home, or Vista Home platforms will NOT be able to 

take advantage of network resources dependent on Active Directory participation. 

 
Software Installation & Data Transfer: 
• You will supply all media and key codes for software specified in this project’s scope of work to 

be installed, reinstalled, or otherwise transferred on existing or new equipment. If media, key 
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codes, or proper documentation cannot be provided at the time of services, then MT has the 

right to exclude this service from the existing scope of work. 

• This project only includes the transfer of one “users” profile data and information per 

workstation 

• You understand that that this project does not include data transfer services for any new 

workstations being added to the current network. 

• Data transfer is outside the scope of work for this project. 

• Application software, unless otherwise noted in this scope of work, is to be transferred to new 

hardware by you. 

• Transfers of databases and files, outside of user profiles, are outside of this scope of work. 

• Any data to be transferred to the new computers must be defined by you; any data not defined 

by you will not be transferred and will be lost in the event that the original computer is 

reformatted or rededicated.  MT is not responsible for such loss of end user’s data. 

• The migration of user profiles, including email and Internet Explorer favorites, is outside the 

scope of this project. 

• Data migration of email and internet favorites is outside the scope of work for this project. 

• Unless otherwise noted, the transfer of application software and associated data is outside of 

this scope of work for this project. 

 
Infrastructure (Network connections, Routers, Switches & Firewalls): 
• Structured cabling, other than patch cables, is outside the scope of work for this project. 

• You will procure a high-speed Internet connection, and ensure that it is ready for use, before the 

project’s installation date. 

• A third-party vendor will run CAT5e cable to each access point. 

• You will provide CAT5e cable to each access point. 

• MT can recommend a third-party contractor at additional costs outside of this proposal to 

provide cabling services. 

• Sealing and mounting of outside equipment will be performed by a third-party vendor. 

 
Data Protection/Power Protection: 
• You will provide an adequate data back-up solution for all new hardware. 

• You will ensure that a dedicated 120V AC circuit, and ensure that it is ready for use, before the 

project’s installation date.  

• Uninterruptable Power Supplies (UPSs) have specific requirements for 120V AC outlets: 

• For a UPS of 1500VA or less: NEMA 5-15P 

• For a UPS between 1500VA and 2200VA: NEMA 5-20P 

• For a UPS over 2200VA: NEAM L5-30P 

• You will provide an existing Anti-virus solution for all new hardware. 

• There is no Anti-Virus solution being proposed do to a lack of Internet connection. MT strongly 

recommends addressing this issue in the future before going “live” on the Internet. 

• The detection and subsequent removal of viruses, spyware, and other malware is outside of this 

scope of work for this project. 
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Project planning and Risk Mitigation: 
• You will provide access to existing building and IT resources necessary to complete the project in 

a timely manner.  Delays caused by lack of appropriate access will be billed separate from this 

project. 

• You understand that MT may perform a project mobilization meeting before the start of the 

project to allow the implementation team to review project expectations and milestones.  In the 

event unforeseen issues should arise from this meeting MT  will discuss required changes and 

submit a Change Order for client approval 

• Additions, deletions, or any modifications to this document will require the submittal of a 

Change Order. 

• A known good backup of current system is required before implementation of project.  MT  is 

not responsible  for lost data during implementation either server or user profile data 

• You understand that MT will not support or recommend local printers in a Terminal server 

environment. 

• You understand that MT  will perform a chargeable proof of concept before accepting a 

Terminal server project 

• MT will not be liable for any fees associated with 3rd party software or hardware support. 

• You understand that the need for proper physical security of their IT resources, and assumes all 

responsibility for providing a secure location for the IT resources and associated data. 

• Phone support from the third party software vendor may be required for replacement of 

software or data on your PCs.  In order for MT to utilize phone support, you must have a valid 

software support contract in place.  If a valid software support contract is not in place, you will 

be responsible for all technical support charges incurred for such phone support. 

• Any additional work required that is not included in this scope of work for this project can be 

performed under MT Time Blocks, and is not included in the pricing for this project 

 

Project Completion and Extended Support: 
• Support begins once your project objectives have been completed and signed off. 

• All issues relating to your project’s functionality are covered under a Guarantee for the next 30 

days after the date your Project Guarantee Commencement was signed. 

• After your 30 Day Guarantee you may be eligible for other programs that can be tailored to 

maintain your equipment and/or network. 

• Programs you may be eligible for include NetworkGuardian, Time Block purchases, and Open 

Billing. 
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How to Order  
 

              Total Solution:    $ 5,397.43 

Total solution price included in this proposal does not include sales tax or shipping, if applicable 

           Payment Milestones 

               Milestone Amount 

           Upon Order Implementation $  

          Upon Project Completion $  

 

Purchase Order Number   

Please Note:  This proposal was created with the assumption that all items quoted were available at the time of its 

submission.   All prices are subject to industry changes, availability of product and promotional changes without 

notice. While we make every effort to provide you with the most accurate, up-to-date information, occasionally, 

one or more of our items may become unavailable due to a variety of factors, i.e. high demand, discontinued, 

delays in production.    

 

Please let us know a few days before you are ready to make a final decision and we will update the proposal to 

reflect the current product and promotions available.   We will make any changes and updates to the proposal and 

provide you with a listing of the differences.  If at the time we place your order we find that we can obtain the 

same or better item at the same or better price we may substitute for betterment.   In the event that an item is 

constrained, unavailable or the promotional price period has expired, we will provide alternate choices and 

updated pricing for your consideration and approval.  
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This Ordering Document is agreed and executed this day between the parties.  Tax, if required, may be added separately to 

your invoice. Purchased equipment is and will remain the property of MT Business Technologies until final payment is 

received and all terms and conditions of the contract are satisfied.    

 

Client:  MT Business Technologies 

Authorized 

Signature:_______________________________________ 

Authorized 

Signature:_____________________________________ 

 

Name:__________________________________________ 

 

Name:________________________________________ 

 

Title:___________________________________________ 

 

Title:_________________________________________ 

Order 

Date:___________________________________________ 

 

Date:_________________________________________ 

Your Project 

Manager ________________________________________ 

 



       

Customer’s Name: City of Galion Health Dept. 

Project Name: Phase 2 – Tape Backup 

Order Document Date: Novemberr 4, 2013   

 

Proposal Expires: 

December 3, 2013 

  

  Client Initials 

Page 10 of  11 

 

CHANGE ORDER 
 

Check 

Here 

to 

Select 

Item Description Quantity Price 

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF CHANGE ORDER  

 
This Change Order is agreed and executed this day between the parties.  Tax, if required, may be added separately to 

your invoice. 

 

Client:  MT Business Technologies 

Authorized 

Signature:______________________________________ 

Authorized 

Signature:_____________________________________ 

 

Name:_________________________________________ 

 

Name:________________________________________ 

 

Title:__________________________________________ 

 

Title:_________________________________________ 

Order 

Date:__________________________________________ 

 

 

Date:_________________________________________ 

MT Internal Document Approval 
Project Management/Technical Team 

 

 

 

Date  

Sales Engineering Team 

 

 

 

Date  

Account Executive 

 

 

 

Date  
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