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DC Server Replacement Solution:

HP Ultrium 920 SAS External Tape Drive (Qty — 1)

Product Type: LTO Ultrium 3 Tape Drive

Storage Capacity: 400 GB (Native)/800 GB (Compressed)
Recording Method: Linear Serpentine

Recording Formats: LTO Ultrium 3 (Read/Write)

LTO Ultrium 2 (Read/Write)

LTO Ultrium 1 (Read)

Data Transfer Rate: 61.44 MBps (Native)/122.88 MBps (Compressed)

Buffer: 64 MB

Interfaces/Ports: 3Gb/s SAS - SAS

Form Factor: 5.25" 1/2H External

Height: 8.9" Width: 11.7" Depth: 3.1"

Weight (Approximate): 10.30 Ib

Green Compliance Certificate/Authority: RoHS2

Standard Warranty: 3 Year Limited, 3-Year Labor, 3-Year Onsite support with next business
day response.

HP Smart Array P222/512 FBWC 6Gb 1-port Int/1-port Ext SAS Controller (Qty — 1)

HP

Product Type: SAS Controller

Host Interface: PCl Express 3.0 x8

Data Transfer Rate: 600 MBps

Interfaces: Serial Attached SCSI (SAS), Serial ATA/600
RAID Supported: Yes

RAID Levels: 0, 1, 1+0, 5, 50

Data Backup Type: Flash Backed Cache

Standard Memory: 512 MB ECC DDR3 SDRAM

Ports: 1 x SFF-8087 6Gb/s SAS - Serial Attached SCSI (SAS) Internal
Height: 7.5" x Width: 9.5" x Thickness: 2.3"

Form Factor: Low-profile Plug-in Card

Weight (Approximate): 1.00 Ib

Green Compliant: Yes

Green Compliance Certificate/Authority: WEEE

LTO Ultrium 3 Non-Custom Labeled Tape Cartridge (Qty — 1)

Packaged Quantity: 20

Product Type: Data Cartridge C =
Tape Technology: LTO Ultrium - LTO-3 = i
Storage Capacity: 400 GB (Native)/800 GB (Compressed)

o
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e Tape Length: 2230.97 ft

e Durability: 1000000 Head Passes
e Labeled: Yes

e  Weight (Approximate): 10.08 oz

1PK LTO ULTRIUM UNIVERSAL CLEANING CARTRIDGE (Qty — 1) (;,J-
¢ Packaged Quantity: 1 ' -4 ;
e Product Type: Cleaning Cartridge Wﬂ;a .
e Tape Technology: LTO Ultrium - LTO-3 = .

Symantec Backup Exec 2012 With 1 Year Essential Support - License (Qty —1)
e Product Name: Backup Exec 2012 With 1 Year Essential Support
e Product Type: Software Licensing
e License Pricing: Volume, Government
e License Price Levels: S-(1+)
e License Quantity: 1 Server
e Licensing Program: Symantec Buying Program: Government
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MT’s Professional Services

Description of Services for HP Ultrium 920 SAS External Tape Drive:
MT Business Technologies Systems and Network Engineer(s) will...

Tape Drive Configuration Work:
O Review the Requirements for this project with you before the start of the project, document the
Requirements and receive your approval on the Requirements. The Requirements Document
will form the basis of the implementation of this system

O Install and configure 1 x HP Ultrium 920 SAS External Tape Drive:

a

[ S I [y Ny Iy

Un-package and inspect the contents for completeness
Power on the unit and perform functionality checks
Install P222 SAS Card in server

Attach HP External Tape Backup Drive

Install Symantec Backup Exec 2010 (Roll Back from 2012)
Configure backup jobs

Inventory tapes

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK
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Your cooperation is essential to the performance of services as set forth within this ordering
document. You acknowledge that MT’s ability to perform the services depends upon the
following project assumptions and your fulfillment of the following obligations:

A.

Client Obligations:

Maintain the properly configured hardware/network/operating system platform to support the
services.

Provide regulated and consistent power to all installed hardware.

You acknowledge that support may be required for any software that you supply as part of the
performance of this work. MT will not be liable for fees associated with 3rd party software
support.

You will provide licensing for software not purchased through MT as a part of this agreement.
You will allow full access to network during implementation of project

Provide MT with full access to your relevant functional, technical and business resources with
adequate skills and knowledge to support the performance of services.

Assumptions that went into our formulation of a project cost:

General:

MT Business Technologies proposes project costs based on normal business hours of

8am to 5pm Mon. - Fri. If your needs require that work be performed in off-hours, MT
Business Technologies will adjust the project cost accordingly.

Your system may be inoperable for certain amounts of time during the project.

If you provide any portion of the equipment related to this project that MT did not set-up, you
bear the risk that it is not properly configured. The work to properly configure the provided
equipment is not included and will be handled on a Change Order.

Server/Network Related:

While MT Network Engineers are working on, or transferring data from, existing server
hardware, there will be intermittent outages of network resources and applications

While MT Network Engineers are working on the migration of the existing workstations to the
new Domain Controller server, there will be intermittent availability of each workstation.

While MT Network Engineers are working on implementing the firewall hardware, there will be
intermittent outages of network resources and applications

MT strongly recommends a firewall solution to protect network data. If there is not a firewall
solution in place, MT can provide options to meet your requirements.

Workstations running the Windows 9.x, XP Home, or Vista Home platforms will NOT be able to
take advantage of network resources dependent on Active Directory participation.

Software Installation & Data Transfer:

You will supply all media and key codes for software specified in this project’s scope of work to
be installed, reinstalled, or otherwise transferred on existing or new equipment. If media, key
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codes, or proper documentation cannot be provided at the time of services, then MT has the
right to exclude this service from the existing scope of work.

This project only includes the transfer of one “users” profile data and information per
workstation

You understand that that this project does not include data transfer services for any new
workstations being added to the current network.

Data transfer is outside the scope of work for this project.

Application software, unless otherwise noted in this scope of work, is to be transferred to new
hardware by you.

Transfers of databases and files, outside of user profiles, are outside of this scope of work.

Any data to be transferred to the new computers must be defined by you; any data not defined
by you will not be transferred and will be lost in the event that the original computer is
reformatted or rededicated. MT is not responsible for such loss of end user’s data.

The migration of user profiles, including email and Internet Explorer favorites, is outside the
scope of this project.

Data migration of email and internet favorites is outside the scope of work for this project.
Unless otherwise noted, the transfer of application software and associated data is outside of
this scope of work for this project.

Infrastructure (Network connections, Routers, Switches & Firewalls):

Structured cabling, other than patch cables, is outside the scope of work for this project.

You will procure a high-speed Internet connection, and ensure that it is ready for use, before the
project’s installation date.

A third-party vendor will run CAT5e cable to each access point.

You will provide CAT5e cable to each access point.

MT can recommend a third-party contractor at additional costs outside of this proposal to
provide cabling services.

Sealing and mounting of outside equipment will be performed by a third-party vendor.

Data Protection/Power Protection:

You will provide an adequate data back-up solution for all new hardware.

You will ensure that a dedicated 120V AC circuit, and ensure that it is ready for use, before the
project’s installation date.

Uninterruptable Power Supplies (UPSs) have specific requirements for 120V AC outlets:

For a UPS of 1500VA or less: NEMA 5-15P

For a UPS between 1500VA and 2200VA: NEMA 5-20P

For a UPS over 2200VA: NEAM L5-30P

You will provide an existing Anti-virus solution for all new hardware.

There is no Anti-Virus solution being proposed do to a lack of Internet connection. MT strongly
recommends addressing this issue in the future before going “live” on the Internet.

The detection and subsequent removal of viruses, spyware, and other malware is outside of this
scope of work for this project.
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Project planning and Risk Mitigation:

You will provide access to existing building and IT resources necessary to complete the project in
a timely manner. Delays caused by lack of appropriate access will be billed separate from this
project.

You understand that MT may perform a project mobilization meeting before the start of the
project to allow the implementation team to review project expectations and milestones. In the
event unforeseen issues should arise from this meeting MT will discuss required changes and
submit a Change Order for client approval

Additions, deletions, or any modifications to this document will require the submittal of a
Change Order.

A known good backup of current system is required before implementation of project. MT s
not responsible for lost data during implementation either server or user profile data

You understand that MT will not support or recommend local printers in a Terminal server
environment.

You understand that MT will perform a chargeable proof of concept before accepting a
Terminal server project

MT will not be liable for any fees associated with 3" party software or hardware support.

You understand that the need for proper physical security of their IT resources, and assumes all
responsibility for providing a secure location for the IT resources and associated data.

Phone support from the third party software vendor may be required for replacement of
software or data on your PCs. In order for MT to utilize phone support, you must have a valid
software support contract in place. If a valid software support contract is not in place, you will
be responsible for all technical support charges incurred for such phone support.

Any additional work required that is not included in this scope of work for this project can be
performed under MT Time Blocks™, and is not included in the pricing for this project

Project Completion and Extended Support:

Support begins once your project objectives have been completed and signed off.

All issues relating to your project’s functionality are covered under a Guarantee for the next 30
days after the date your Project Guarantee Commencement was signed.

After your 30 Day Guarantee you may be eligible for other programs that can be tailored to
maintain your equipment and/or network.

Programs you may be eligible for include NetworkGuardian, Time Block purchases, and Open
Billing.

THE REST OF THIS PAGE INTENTIONALLY LEFT BLANK
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How to Order

Total Solution: $5,397.43
Total solution price included in this proposal does not include sales tax or shipping, if applicable

Payment Milestones

Milestone Amount
Upon Order Implementation S
Upon Project Completion S

Purchase Order Number

Please Note: This proposal was created with the assumption that all items quoted were available at the time of its
submission. All prices are subject to industry changes, availability of product and promotional changes without
notice. While we make every effort to provide you with the most accurate, up-to-date information, occasionally,
one or more of our items may become unavailable due to a variety of factors, i.e. high demand, discontinued,
delays in production.

Please let us know a few days before you are ready to make a final decision and we will update the proposal to
reflect the current product and promotions available. We will make any changes and updates to the proposal and
provide you with a listing of the differences. If at the time we place your order we find that we can obtain the
same or better item at the same or better price we may substitute for betterment. In the event that an item is
constrained, unavailable or the promotional price period has expired, we will provide alternate choices and
updated pricing for your consideration and approval.
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This Ordering Document is agreed and executed this day between the parties. Tax, if required, may be added separately to
your invoice. Purchased equipment is and will remain the property of MT Business Technologies until final payment is
received and all terms and conditions of the contract are satisfied.

Client: MT Business Technologies
Authorized Authorized

Signature: Signature:

Name: Name:

Title: Title:

Order

Date: Date:

Your Project

Manager
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CHANGE ORDER
Check
Here A . .
to Item Description Quantity Price
Select

TOTAL AMOUNT OF CHANGE ORDER

This Change Order is agreed and executed this day between the parties. Tax, if required, may be added separately to
your invoice.

Client: MT Business Technologies
Authorized Authorized

Signature: Signature:

Name: Name:

Title: Title:

Order

Date: Date:

MT Internal Document Approval

Project Management/Technical Team Date
Sales Engineering Team Date
Account Executive Date
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